

CORRIGENDUM


In reference to the e-tender bearing Reference No. CTU/HO/ACCT/2018/007A with Tender ID 2018_CHD_42356_1 uploaded on <https://etenders.chd.nic.in> and chdctu.gov.in dated 16.02.2018 for inviting tenders for the **PURCHASE OF 40 NOS. FULLY BUILT-UP HVAC DIESEL BS-IV (SCR TECHNOLOGY) BUSES HAVING 5900-6200 MM WHEEL BASE FOR INTER CITY OPERATIONS WITH WARRANTY OF 2 YEARS OR 2.5 LAC K.M.(WHICHEVER IS EARLIER)** and with respect to pre-bid meeting held with prospective bidders on 21.02.2018, certain amendments are hereby made in the e-tender document/RFP dated 16.02.2018.

Accordingly, tender documents stand amended to the extent as mentioned in column no. 4 as follows.

COMMERCIAL POINTS

Sr. No. (Col. No. 1)	Page No./Clause No. of RFP (Col. No. 2)	As per RFP Document (Col. No. 3)	Amended As (Col. No. 4)
1	Page No. 18 Clause No. 8	8.1 The delivery of 40 HVAC buses including prototype bus is to be completed within the contracted delivery schedule of 130 days from the date of issue of Letter of Bid Acceptance as per following schedule:- a) Within first 70 days :- Prototype Bus. b) Within 30 days :- 19 buses. c) Within 30 days :- 20 buses	8.1 The delivery of 40 HVAC buses including prototype bus is to be completed within the contracted delivery schedule of 150 days from the date of issue of Letter of Bid Acceptance as per following schedule:- a) Within first 90 days :- Prototype Bus. b) Within 30 days :- 19 buses. c) Within 30 days :- 20 buses The delivery period stands amended to 150 days as per above schedule wherever defined in the RFP

The other terms and conditions including last date of uploading of bid will remain unchanged.


Divisional Manager, CTU &
Director Transport,
Union Territory
Chandigarh